233 South Wacker Drive

Suite 800
Chicago Metropo“tan Chicago, Illinois 60606
Agency for Planning

March 26, 2013

REQUEST FOR PROPOSALS (RFP) NO. 102

CONSULTANT ASSISTANCE WITH LOCAL TECHNICAL ASSISTANCE (LTA) PROJECTS:
PREQUALIFICATION OF FIRMS

Chicago Metropolitan Agency for Planning (CMAP) is requesting proposals from interested firms to provide
assistance with local planning projects associated with the Local Technical Assistance (LTA) program as
described in the enclosed Request for Proposals (RFP).

CMAP will conduct a non-mandatory pre-bid information session on Tuesday, April 2 at 10:00 a.m. (CDT) in
CMAP’s offices, 233 South Wacker Drive (Willis Tower), Suite 800. Applicants may attend in person or by
webinar/conference call. To attend in person, call CMAP at 312-454-0400 to be added to the Willis Tower Visitor
list. Driver’s license or state ID required for entry into building tower. To join by webinar/conference call, email
yambriz@cmap.illinois.gov requesting RFP 102 webinar/conference call information. An e-mail with the
webinar/conference call information will be sent to all who have registered by noon on Monday, April 1.

Participation with the pre-bid discussion is nhon-mandatory, but is offered as a way to best understand the scope
of work we are trying to accomplish. CMAP strongly encourages those interested in this project to attend. The
presentation, questions and responses noted during the pre-bid discussion will be posted on our website with
the RFP.

If your firm is qualified and experienced in performing the described services, CMAP would appreciate receiving
your proposal as indicated in the RFP. The deadline for receipt of submissions in response to the RFP is 3:00
p.m., April 30, 2013.

Thank you, and if you have any questions, please call me at (312) 386-8788.
Sincerely,
Margaret McGrath

Grant/Contract Officer

Enclosure
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RFP NO. 102

CONSULTANT ASSISTANCE WITH LOCAL TECHNICAL ASSISTANCE (LTA) PROJECTS:
PREQUALIFICATION OF FIRMS

The Chicago Metropolitan Agency for Planning (CMAP) invites appropriate firms to submit
proposals to assist with local planning projects associated with the Local Technical Assistance
(LTA) program as described in this Request for Proposals (RFP). Please read each section
carefully for information regarding the proposal and submittal instructions.

SECTION 1: Background and General Information

About CMAP

The Chicago Metropolitan Agency for Planning (CMAP) is the official regional planning
organization for the northeastern lllinois counties of Cook, DuPage, Kane, Kendall, Lake,
McHenry, and Will. CMAP developed and now leads the implementation of GO TO 2040,
metropolitan Chicago's first comprehensive regional plan in more than 100 years. To address
anticipated population growth of more than 2 million new residents, GO TO 2040 establishes
coordinated strategies that help the region’s 284 communities address transportation, housing,
economic development, open space, the environment, and other quality-of-life issues. See
www.cmap.illinois.gov for more information.

Background

GO TO 2040 emphasizes the importance of planning at the local level, but recognizes that many
municipalities lack the resources to do this themselves. To fill this gap, CMAP launched the Local
Technical Assistance (LTA) program in 2011, funded by a Sustainable Communities Regional
Planning grant from the U.S. Department of Housing and Urban Development, as well as funds
from the U.S. Department of Transportation. Since that time, CMAP has completed nearly 30
local planning projects, with 50 more currently underway. The purpose of the LTA program,
which has been reflected clearly in its products, is to provide assistance to communities across
the Chicago metropolitan region to undertake planning projects that advance the principles of GO
TO 2040.

Approximately two-thirds of the LTA projects are managed and led by CMAP staff, with CMAP
staff conducting most of the work on each project. The remaining one-third is being conducted by
consulting firms on contract with CMAP or the local sponsor. The purpose of this RFP is to select
prequalified consultants to conduct local planning projects on contract with CMAP.

GO TO 2040 also recommends that CMAP coordinate closely with other planning agencies to
align grant programs. To accomplish this, CMAP coordinates closely with the Regional
Transportation Authority (RTA) to align the application materials and timelines for the RTA’s
Community Planning grant program with the LTA program, but the programs are separately
administered. This RFP applies only to CMAP’s program, and does not obligate the RTA in any
way.

Statement of Purpose

With this RFP, CMAP is seeking to create a list of prequalified contractors to provide consulting
assistance for local planning projects associated with the LTA program. Some of these projects
are already part of CMAP’s adopted list of LTA projects. The first three specific projects —
involving the City of Chicago’s Kedzie Avenue corridor, City of Prospect Heights, and Village of
South Elgin — are specifically identified in this RFP, and prospective contractors will submit
responses to these specific projects as well as general prequalification information. Other
projects have not yet been identified, but will be selected from among applications submitted
during CMAP’s next application process, which is occurring between May and October of this
year in coordination with the RTA. It is anticipated that all planning projects proposed under this
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RFP will be contracted during FY14 (July 2013-June 2014); however, most projects will not be
completed until sometime in FY 15 (July 2014-June 2015).

CMAP expects to identify several (approximately five) contractors for inclusion on its prequalified
list. Contractors may be a single firm, or may be made up of a group of firms including a lead firm
and one or more subcontractors. Throughout this document, the term “contractor” is used to
indicate a respondent to this RFP — whether this is a single firm or a team made up of multiple
firms.

CMAP expects to pursue a significant number of planning projects (approximately ten) in the
upcoming year with consultant assistance, and is creating the prequalification process in an effort
to increase the efficiency of its consultant procurement process. Prequalification does not
guarantee a contractor a certain number of projects, but it does give them the ability to compete
only with the other prequalified contractors for relevant projects.

Description of Procurement Process

This RFP will lead to several contracting decisions by CMAP. First, it will lead to the creation of a
list of prequalified contractors to provide consulting assistance to CMAP on local projects.
Second, it will lead to the selection of contractors to assist with the three specific projects
identified already.

This RFP first seeks to create a list of prequalified firms to provide consulting assistance to CMAP
on local planning projects. As described further in the scope of services below, prequalified
contractors will work on relevant projects which include the preparation of:

e Comprehensive plans

e Multijurisdictional corridor plans and studies

e Subarea plans (covering a small area within a community)

e Reuvisions to zoning ordinances, subdivision regulations, design guidelines, and similar

regulations and guidelines
e Transportation and mobility plans
e Similar planning projects

Prequalified contractors are expected to be able to address each of the above types of projects in
a variety of contexts around the region, from urban to suburban to rural. Most of the plans that
will be pursued are comprehensive in nature, covering a variety of planning topics. Therefore,
prequalified contractors are expected to have expertise in a variety of topical issues; central
issues to be addressed in all plans include demographics, land use, housing, economic
development (including market analysis), transportation, and the natural environment. Many
projects will be based in a single municipality, but some will be multijurisdictional in nature. Each
project will involve public engagement, collection and analysis of data, development and
justification of recommendations, and identification of implementation actions. Each will also
involve continued communication with CMAP’s designated project manager, as well as involving
key leaders and stakeholders in the community.

As defined earlier, for the purposes of prequalification, contractors may be a single firm or a
group of firms that includes a lead firm and several subcontractors. There is no minimum
involvement for lead firms on projects; they may subcontract out as much of the project as they
wish. The decision of how to approach each project rests with the lead firm. Proposals should
specify the “core team” for each contractor, including the lead firm and any subcontractors that
will be used frequently. Contractors should clearly specify the composition of this “core team.”
Following selection of firms and their subcontractors, the addition of subcontractors not named in
the original RFP — for example, subcontractors who specialize in specific topics or geographical
areas — will be permitted on future projects.

As a second part of the response to this RFP, contractors must include proposals that address at
least two of the three specific projects. Scopes for these projects are included as an Appendix
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attachment to this RFP. Contractors must submit a proposal for at least two of these projects, but
are not required to submit proposals for all three. However, contractors should recognize that
responding to the specific projects gives CMAP additional information about their firm’s and their
subcontractor’s qualifications and approach, which can help to strengthen their overall proposal.
The projects are:

e Appendix A, Specific Project A: Kedzie Avenue Corridor plan

e Appendix B, Specific Project B: Prospect Heights comprehensive plan

e Appendix C, Specific Project C: South Elgin bicycle plan

These projects are representative of the types of projects that will be relevant to this RFP, but
they are not just samples — they are actual projects that CMAP wishes to pursue. As mentioned
earlier, the use of different subcontractors for each different project is acceptable and may be
necessary for contractors to undertake all three specific projects. Specialized subcontractors are
not necessarily required to be part of the “core team” — so each project may contain different
subcontractors, even if the “core team” remains the same.

The inclusion of specific project proposals allows CMAP to review project-specific approaches
and costs, in addition to the more abstract general process narrative, description of relevant
experience, and hourly costs associated with the prequalification process. This will allow a more
informed selection process; it may also help contractors to understand the types of projects that
CMAP expects to assign to its prequalified contractors list.

This RFP will be used to both select contractors for inclusion on the prequalified list and identify
contractors to pursue each of these three specific projects. The selection process will occur in
two stages. First, CMAP will select several contractors for inclusion on its prequalified list, and
receive Board approval of this list on June 12. Second, CMAP will select from its prequalified list
of contractors for the three specific projects. Prequalified contractors will not need to submit any
additional information as part of this second stage of this RFP for the three specific projects,
though they may be asked to participate in interviews with CMAP and the local sponsors of the
three specific projects. The selection process for future projects is described in the following
section. (The three specific projects in this RFP follow the same basic process, but will already
have completed steps 1-4 through responding to this RFP.)

Description of Process for Contracting with Prequalified Firms for Individual Projects
Please note that all of the information in this subsection is for the information of contractors
concerning actions that will occur after the prequalified list is developed.

Being placed on the prequalified list does not guarantee a certain number of local projects to the
contractor. Rather, contractors will be selected to work on each local project through a
competitive process among the prequalified contractors that are interested in that project. Step
by step, the process is:

1. CMAP will identify a local project — a comprehensive plan, corridor plan, subarea plan, or
revision to zoning or other development regulations — that is appropriate for consultant
assistance.

2. CMAP, in partnership with the sponsor community, will develop a scope of work for a
local project.

3. CMAP will release the scope of work to the prequalified contractors and allow three
weeks for a response.

4. Contractors will respond by providing CMAP with an electronic proposal that includes a
project approach and estimated cost. Rates and personnel for the lead firm should be
consistent with rates submitted in the response to this RFP. Rates and personnel for the
contractor (including the lead firm and any subcontractors), will be from the rates
submitted in the response to this RFP.

5. CMAP and the community will review and evaluate responses. Interviews may or may
not be conducted with responding contractors, at CMAP’s and the community’s
discretion.

CMAP RFP 102



6. CMAP and the community will jointly select a contractor to undertake the project. Upon
selection, all contractors will be notified of the decision and CMAP will issue a Project
Authorization Order (PAO) to initiate the project with the selected firm. PAO is CMAP’s
task order agreement form name.

CMAP requests that the “core team” of lead firm and any subcontractors that will be used to
address the various types of projects CMAP anticipates throughout the year are identified in the
original proposal. Following selection of firms and their subcontractors, the addition of
specialized subcontractors not named in the original RFP will be permitted for future projects.

CMAP reserves the right to conduct a fully competitive RFP process rather than using its
prequalified firm list for any project, at CMAP’s discretion. A full RFP process will likely be used
for projects that include certain elements that are outside the direct experience of the prequalified
firms, or that are not among the project types listed earlier. Prequalified firms may still submit
competitive bids in the full RFP process.

General Information

As a result of responses to this RFP, CMAP plans to review submissions and conduct interviews
with selected contractors it determines can best meet the requirements outlined below.
Negotiations will be held as necessary to select the contractor that CMAP believes can best
satisfy its requirements at rates it perceives are reasonable for the services provided.

Subject to “Reservation of Rights” below, it is anticipated that contracts with several organizations
or firms will be awarded for the work described. It is anticipated that the term of the contract(s)
awarded will be for a period ending in FY 15 (which concludes in June 2015).

SECTION 2: Scope of Project and Procurement Details

This RFP will lead to several contracting decisions by CMAP. First, it will lead to the creation of a
list of prequalified contractors to provide consulting assistance to CMAP on local projects.
Second, it will lead to the selection of contractors to assist with three specific projects.

Scope of Services — Response to Prequalification

This RFP seeks to create a list of prequalified firms to provide consulting assistance to CMAP on
local planning projects. Relevant projects include the preparation of:

Comprehensive plans

Multijurisdictional corridor plans and studies

Subarea plans (covering a small area within a community)

Revisions to zoning ordinances, subdivision regulations, design guidelines, and similar
regulations and guidelines

e Transportation and mobility plans

e Similar planning projects

Contractors should demonstrate their ability to prepare the types of planning documents
described above. In their proposal, each contractor should:

e Provide a narrative describing the contractor’s general approach to the types of projects
covered by this RFP. Identify the role of any subcontractors that are part of the
contractor’s “core team”.

e Demonstrate experience in the planning process steps including data collection and
analysis, development of recommendations, and implementation. Provide particular
detail regarding public engagement experience.
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e Demonstrate expertise in the topical issues typically covered in the above types of
projects, such as demographics, land use, housing, economic development,
transportation, and the natural environment.

e Demonstrate knowledge of the principles of GO TO 2040 and how these can be applied
in local plans. Because each local plan is meant to advance the implementation of GO
TO 2040, the prequalified contractor should have a thorough understanding of what the
regional plan recommends.

o |dentify key staff, describe their experience and qualifications to conduct the work
described in this RFP, and provide hourly rates for each individual.

Scope of Services — Responses to Three Specific Projects
As part of their response to this RFP, contractors may include proposals to address three specific
projects. Scopes for these projects are included as an Appendix attachment to this RFP.
Contractors must submit proposals for at least two projects. Responding to all three is at the
contractor’s discretion. The projects are:

e Appendix A, Specific Project A: Kedzie Avenue Corridor plan

e Appendix B, Specific Project B: Prospect Heights comprehensive plan

e Appendix C, Specific Project C: South Elgin bicycle plan

Please see the three project scopes in the Appendix attachment for more specific details of what
should be included in the scope of work. In general, contractors are asked to produce certain
deliverables for each project, and to conduct a public and stakeholder engagement process. In
their response to each project, the contractor should:

o Discuss the expected deliverables of each project, demonstrating knowledge of the
elements to be included in each deliverable.

e Provide a narrative describing the process that will be used to produce the identified
deliverables. Contractors should specify their approach as it relates to technical analysis,
stakeholder and public engagement, and interaction with CMAP and the project sponsor.

e If any specialized subcontractors have been added for this project, please clearly
describe their role and the expertise that they add.

e Provide at least two examples of similar work that the contractor has completed. Specify
the client, the date prepared, and the approximate cost for each example.

e Estimate cost for the project. Specify number of hours, hourly rates, and any other
expenses in the estimation of cost for both the lead firm and subcontractors.

Selection Process and Schedule

March 26: Post RFP

April 2: Non-mandatory informational session held at CMAP for interested
contractors

April 30: Submissions due

May 13-17: Interview finalists

June 12: Recommendation of prequalified contractors for approval by CMAP
Board

June-July: Contracts written and executed with prequalified contractors

July and beyond: Selection of contractors to pursue the three specific projects identified in
this RFP

The selection of contractors to undertake future individual projects will follow the signing of
contracts with the prequalified contractors, and will occur throughout CMAP’s FY14 and will be on
a task order (PAO) basis. It is anticipated that all planning projects proposed under this RFP will
be contracted during FY14; however, most projects will not be completed until sometime in FY
15.
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Proposal Evaluation
All proposals submitted in response to this request for proposals will be analyzed for
completeness and cost effectiveness. The following criteria will be used in evaluating proposals:

1. The demonstrated record of experience of the firm(s) as well as identified staff in
providing the professional services identified in this RFP.

2. The demonstrated ability of the contractor to meet CMAP’s standards — in terms of
expertise in relevant topical areas, familiarity with GO TO 2040, and ability to conduct
effective public engagement and technical planning work.

3. The quality of the narratives describing the contractor’s general approach to planning
projects, as well as the approach and deliverables for the three specific projects.

4. The quality and relevance of the examples of similar work for the three specific projects.

5. The reputation of the firm or organization based on references.

6. Costto CMAP, including consideration of overall project costs and per-hour costs.

All timely responses received to this RFP will be reviewed and interviews may be conducted with
selected submitters CMAP determines can best meet the above requirements. Cost will be
evaluated against the other factors based upon the professional judgment of those involved in the
evaluation. An in-house CMAP committee will make the prequalification selection decision; the
project sponsors will be involved in selecting contractors for the three specific projects.

As applicable, hourly rates for personnel the submitter proposes to use will be requested and
negotiations will be held as necessary to select the contractor that CMAP believes can best
satisfy its requirements at rates it perceives are reasonable for the services provided. Itis
anticipated that any contract issued as a result of this RFP will be on a task order basis.

SECTION 3: Submittal Requirements

Proposals must be received at CMAP on or before 3:00 p.m., April 30, 2013.

Submissions should be submitted in the order presented:

1. A general description of the structure, experience, services and staff of the contractor. If
the contractor is a multi-firm team, this should be included for each firm that is part of the
“core team”.

2. A description of the contractor’s expertise in the topical issues that will be addressed in
the local planning projects, as well as demonstration of the contractor’s familiarity with the
recommendations of GO TO 2040.

3. A narrative describing the general approach that the contractor would take to complete
relevant planning projects. Describe the process to complete technical analysis, public
engagement, development of recommendations, and implementation.

4. For each of the three specific projects that the contractor is responding to, individually
submit by project name:

o ldentification of key staff, their qualifications and experience, and their roles in
the project. Clearly indicate the role of any specialized subcontractors that have
been added for this project.

o A narrative describing the general approach that the firm would take to complete
the tasks outlined in the Scope of Services for each specific project, including
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technical analysis, involvement of stakeholders, engagement of the public, and
interaction with CMAP and the project sponsor.

o Descriptions of the deliverables that the firm expects to be produced for this
project. These should build on the descriptions already provided in the Scope of
Services for each project.

o Atleast two examples of similar projects. Specify the client, the date prepared,
and the cost for each example that is supplied.

o Descriptions of the structure, experience, services, and staff of any
subcontractors that were involved in this project.

5. Atleast three references, including individual contact name, name of company and
phone number, that CMAP staff may contact regarding the contractor’s qualifications to
undertake this project.

6. Cost Proposal: The “Price Proposal Form,” Attachment 1, must be completed with all
proposed pricing included for the prequalified scope of work. This is in addition to the
three specific costs that are submitted for each of the three specific projects (so the
contractor will be submitting a total of four versions of Attachment 1 if they pursue all
three specific projects).

7. The respondent shall also sign and submit the “Certificate Regarding Workers’
Compensation Insurance”, Attachment 2, and the “Information to be Provided by Bidder”,
Attachment 3.

Submission of Proposals

Four (4) paper copies of all proposals as well as one (1) electronic version in PDF format on CD
ROM must be submitted no later than 3:00 p.m., April 30, 2013. Submissions must be in a sealed
package or envelope. The applicant’s organization name and address shall appear in the upper
left corner of the package.

Submission of RFP by fax or e-mail is not acceptable. Submissions may be delivered to CMAP in
person or sent (by U.S. Postal Service or other reliable means) to the following address:

Chicago Metropolitan Agency for Planning
Attn: Grant/Contract Officer

Response to RFP No.102

233 S. Wacker Drive, Suite 800

Chicago, IL 60606

There will be no public opening for this RFP. Late submissions will be rejected and returned
unopened.

Questions may be referred to Margaret McGrath, (312) 386-8788 or Email:
mmcgrath@cmap.illinois.gov.
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SECTION 4: Contractual Agreement and Rights

Contractual Agreement
The contract CMAP anticipates awarding as a result of this RFP and subsequent rate

submissions and negotiations, if any, will indicate the service requirements, time periods involved
and applicable hourly rates. In addition, it will include the General Provisions, Section 5 hereto,

and Special Provisions, Section 6 hereto, which will apply to the contract.

Reservation of Rights
CMAP reserves the following rights if using them will be more advantageous to CMAP:

Withdraw this RFP at any time without prior notice.

Accept or reject any and all submissions, or any item or part thereof
Postpone qualifications due date.

Not award a contract to any submitter responding to this RFP.
Award a contract without negotiations or discussions.

PoooTp

Contractors who are or have been seriously deficient in current or recent contract performance in

the absence of evidence to the contrary or circumstances properly beyond the control of the
Contractor shall be presumed to be unable to meet these requirements. Past unsatisfactory
performance will ordinarily be sufficient to justify a finding of non-responsibility.

SECTION 5: General Provisions

The following provisions apply to the solicitation to which this section is attached and to any

contract that results from the solicitation:

1. Complete Agreement.

a. This Agreement (which also may be herein referred to as "Contract"), including all exhibits
and other documents incorporated or referenced in the agreement, constitutes the
complete and exclusive statement of the terms and conditions of the agreement between
CMAP and Contractor and it supersedes all prior representations, understandings and
communications. The invalidity in whole or in part of any term or condition of this

Agreement shall not affect the validity of other terms or conditions.

b. Order of Precedence: Conflicting provisions hereof, if any, shall prevail in the following
descending order of precedence: (1) the provisions of the executed contract, including its
exhibits; (2) the provisions of the RFP on which the contract is based including any and
all Addendums; (3) the proposal submitted to CMAP by the Contractor in response to

said RFP; and (4) any other documents cited or incorporated herein by reference.

c. CMAP’s failure to insist in any one or more instances upon the performance of any terms
or conditions of this Agreement shall not be construed as a waiver or relinquishment of
CMAP’s right to such performance by Contractor or to future performance of such terms
or conditions and Contractor's obligation in respect thereto shall continue in full force and
effect. Contractor shall be responsible for having taken steps reasonably necessary to
ascertain the nature and location of the work, and the general and local conditions that
can affect the work or the cost thereof. Any failure by Contractor to do so will not relieve
it from responsibility for successfully performing the work without additional expense to

CMAP.
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d. CMAP assumes no responsibility for any understanding or representations made by any
of its officers, employees or agents prior to the execution of this Agreement, unless such
understanding or representations by CMAP are expressly stated in this Agreement.

e. Changes: CMAP may from time to time order work suspension or make any change in
the general scope of this Agreement including, but not limited to changes, as applicable,
in the drawings, specifications, delivery schedules or any other particular of the
description, statement of work or provisions of this Agreement. If any such change
causes an increase or decrease in the cost or time required for performance of any part
of the work under this Agreement, the Contractor shall promptly notify CMAP thereof and
assert its claim for adjustment within thirty (30) days after the change is ordered. A
written amendment will be prepared for agreement between CMAP and the Contractor for
changes in scope, time and/or costs. No amendments are effective until there is a written
agreement that has been signed by both parties. No claim by the Contractor for
equitable adjustment hereunder shall be allowed if asserted after final payment under this
Agreement.

f. Changes to any portion of this Agreement shall not be binding upon CMAP except when
specifically confirmed in writing by an authorized representative of CMAP.

Chicago Metropolitan Agency for Planning Designee. Only the Executive Director of CMAP,
or designee, shall have the authority to act for and exercise any of the rights of CMAP as set
forth in this Agreement, subsequent to and in accordance with the authority granted by
CMAP's Board of Directors.

Allowable Charges. No expenditures or charges shall be included in the cost of the Project
and no part of the money paid to the Contractor shall be used by the Contractor for
expenditures or charges that are: (i) contrary to provisions of this Agreement or the latest
budget approved by a duly-authorized official of CMAP; (ii) not directly for carrying out the
Project; (iii) of a regular and continuing nature, except that of salaries and wages of
appointed principal executives of the Contractor who have not been appointed specifically for
the purposes of directing the Project, who devote official time directly to the Project under
specific assignments, and respecting whom adequate records of the time devoted to and
services performed for the Project are maintained by the Contractor may be considered as
proper costs of the Project to the extent of the time thus devoted and recorded if they are
otherwise in accordance with the provisions hereof; or (iv) incurred without the consent of
CMAP after written notice of the suspension or termination of any or all of CMAP’s obligations
under this Agreement.

Reports and Methods of Payment.

a. Based on services performed, Contractor may submit invoices as frequently as once a
month. CMAP is committed to reducing paper use and has established an electronic
invoicing system. All invoices are to be submitted through email to:

accounting@cmap.illinois.gov

b. Subject to the conditions of this Agreement, CMAP will honor invoices in amounts
deemed by it to be proper to insure the carrying out of the approved scope of services
and shall be obligated to pay the Contractor such amounts as may be approved by
CMAP. Invoices shall detail expenses and amount of time spent on CMAP assignments.
If an invoice is not acceptable, CMAP shall promptly provide the Contractor a written
statement regarding its ineligibility or deficiencies to be eliminated prior to its acceptance
and processing.
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5.

c. All payments will be transferred electronically to Contractor’s business bank account.
The successful Contractor will be requested to provide transfer numbers for the business
bank account when the contract is finalized.

Audit and Access to Records.

a. The Contractor and its subcontracts under this Agreement shall preserve and produce
upon request of the authorized representatives of CMAP all data, records, reports,
correspondence and memoranda of every description of the Contractor and its
subcontractors, if any, under this Agreement relating to carrying out this Agreement for
the purposes of an audit, inspection or work review for a period of three (3) years after
completion of the project, except that:

(1) If any litigation, claim or audit is started before the expiration of three-year period, the
records shall be retained until all litigation, claims or audit findings involving the
records have been resolved.

(2) Records for nonexpendable property acquired with federal funds shall be retained for
three (3) years after its final disposition.

b. The Contractor shall include in all subcontracts, if any, under this Agreement a provision
that CMAP will have full access to and the right to examine any pertinent books,
documents, papers, and records of any such subcontractor involving transactions related
to the subcontract for three (3) years from the final payment under that subcontract
except that:

(1) If any litigation, claim or audit is started before the expiration of the three-year period,
the records shall be retained until all litigation, claims or audit findings involving the
records have been resolved.

(2) Records for nonexpendable property acquired with federal funds shall be retained for
three (3) years after its final disposition.

The term “subcontract” as used in this clause excludes purchase orders not exceeding
$2,500.

Suspension. If the Contractor fails to comply with the special conditions and/or the general
terms and conditions of this Agreement, CMAP may, after written notice to the Contractor,
suspend the Agreement and withhold further payments or prohibit the Contractor from
incurring additional obligations of funds pending corrective action by the Contractor. If
corrective action has not been completed within sixty (60) calendar days after service of
written notice of suspension, CMAP shall notify the Contractor in writing that the Agreement
has been terminated by reason of default in accordance with paragraph 11 hereof. CMAP
may determine to allow such necessary and proper costs which the Contractor could not
reasonably avoid during the period of suspension provided such costs meet the provisions of
the U.S. Office Management and Budget Circular A-87 in effect on the date first above
written.

7. Termination.

a. This Agreement may be terminated in whole or in part in writing by either party in the
event of substantial failure (hereinafter termed “Termination by Default’) by the other
party to fulfill its obligations under this Agreement through no fault of the terminating
party, provided that no such termination may be affected unless the other party is given
(i) not less than seven (7) calendar days written notice (delivered by certified mail, return
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receipt requested) of intent to Termination by Default, and (ii) an opportunity for
consultation with the terminating party prior to Termination by Default.

b. This Agreement may be terminated in whole or in part in writing by CMAP for its
convenience (hereinafter termed “Termination for Convenience”), provided that the
Contractor is given not less than seven (7) calendar days written notice (delivered by
certified mail, return receipt requested) of intent to terminate.

c. If Termination by Default is effected by CMAP, an equitable adjustment in the price
provided for in this Agreement shall be made, but (i) no amount shall be allowed for
anticipated profit on unperformed services or other work, and (ii) any payment due to the
Contractor at the time of termination may be adjusted to the extent of any additional costs
occasioned to CMAP by reason of the Contractor's default. If Termination by Default is
effected by the Contractor, or if Termination for Convenience is effected by CMAP, the
equitable adjustment shall include a reasonable profit for services or other work
performed. The equitable adjustment for any termination shall provide payment to the
Contractor for services rendered and expenses incurred prior to termination, in addition
CMAP may include cost reasonably incurred by the Contractor relating to commitments
which had become firm prior to termination.

d. Upon notice of termination action pursuant to paragraphs (a) or (b) of this
clause, the Contractor shall (i) promptly discontinue all services affected (unless the
notice directs otherwise) and (ii) deliver or otherwise make available to CMAP all data,
drawings, specifications, reports, estimates, summaries and such other information and
materials as may have been accumulated by the Contractor in performing this
Agreement, whether completed or in process.

e. Upon termination pursuant to paragraphs (a) or (b) of this clause, CMAP may take over
the work and prosecute the same to completion by agreement with another party
otherwise.

f. In the event the Contractor must terminate this Agreement due to
circumstances beyond its control, the termination shall be deemed to have been effected
for the convenience of CMAP. In such event, adjustment of the price provided for in this
Agreement shall be made as provided in paragraph c of this clause.

Remedies. Except as may be otherwise provided in this Agreement, all claims,
counterclaims, disputes and other matters in question between CMAP and the Contractor
arising out of or relating to this Agreement or the breach thereof will be decided by arbitration.
If the parties hereto mutually agree, a request for remedy may be sought from a court of
competent jurisdiction within the State of lllinois, County of Cook.

Equal Employment Opportunity. The Contractor will comply with Executive Order 11246
entitted “Equal Employment Opportunity,” as amended by U.S. Department of Labor
regulations (41 CFR Part 60). In connection with the execution of this Agreement, the
Contractor shall not discriminate against any employee or an applicant for employment
because of race, religion, color, sex, national origin, ancestry, or physical or mental handicap
unrelated to ability. The Contractor shall take affirmative actions to insure that applicants are
employed and that employees are treated during their employment without regard to their
race, religion, color, sex, national origin, ancestry, or physical or mental handicap unrelated to
ability. Such actions shall include, but not be limited to, employment, promotion, demotion,
transfer, recruitment, recruitment advertising, layoff, termination, rates of pay, other forms of
compensation, and selection for training or apprenticeship. The Contractor shall cause the
provisions of this paragraph to be inserted into all subcontractors work covered by this
Agreement so that such provisions will be binding upon each subcontractor, provided that
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10.

11.

12.

such provisions shall not apply to contracts or subcontracts for standard commercial supplies
or raw materials.

Small and Minority Business Enterprise. In connection with the performance of this
Agreement the Contractor will cooperate with CMAP in meeting its commitments and goals
with respect to the maximum utilization of small business and minority business enterprises,
and will use its best efforts to insure that small business and minority business enterprises
shall have the maximum practicable opportunity to compete for subcontract work under this
Agreement.

Political Activity. No portion of funds for this subcontract shall be used for any partisan
political activity or to further the election or defeat of any candidate for public office.

Prohibited Interest.

a. No officer or employee of CMAP and no member of its governing body and no other
public official of any locality in which the Project objectives will be carried out who
exercises any functions or responsibilities in the review or approval of the undertaking or
carrying out of such objectives shall (i) participate in any decision relating to any
subcontract negotiated under this Agreement which affects his personal interest or the
interest of any corporation, partnership or association in which he is, directly or indirectly,
interested; or (ii) have any financial interest, direct or indirect, in such subcontract or in
the work to be performed under such contract.

b. No member of or delegate of the lllinois General Assembly or the Congress of the United
States of America, and no federal Resident Commissioner, shall be admitted to any
share hereof or to any benefit arising herefrom.

c. The Contractor warrants and represents that no person or selling agency has been
employed or retained to solicit or secure this Agreement, upon an agreement or
understanding for a commission, percentage, bonus, brokerage or contingent fee, or
gratuity, excepting its bona fide employees. For breach or violation of this warranty
CMAP shall have the right to annul this Agreement without liability or, at its discretion, to
deduct from the Agreement price or consideration, or otherwise recover, the full amount
of such commission, percentage bonus, brokerage or contingent fee, or gratuity.

13. Patents and Copyright Responsibility.

a. The Contractor agrees that any material or design specified by the Contractor or supplied
by the Contractor pursuant to this Agreement shall not infringe any patent or copyright
and the Contractor shall be solely responsible for securing any necessary licenses
required for patented or copyrighted material used by the Contractor.

b. If any claim is brought against CMAP by third parties for alleged infringement of third-
party patent and copyright and intellectual rights, which claim is caused by breach of the
Contractor’s promise as contained in paragraph a of this clause, the Contractor shall
save harmless and indemnify CMAP from all loss, damage or expense (including
attorney’s fees) due to defending CMAP from such claim.

c. If the principal purpose of this Agreement is to create, develop or improve products,
processes or methods; or to explore into fields which directly concern public health,
safety or welfare, or if the Project is in a field of science or technology in which there has
been little significant experience outside of work funded by federal assistance; and any
discovery or invention arises or is developed in the course of or under this Agreement,
such invention or discovery shall be subject to the reporting and rights provisions of U.S.
Office of Management and Budget Circular No. A-102, and to the pertinent regulations of
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the grantor agency(ies) in effect on the date of execution of this Agreement. The
Contractor shall include provisions appropriate to effectuate the purpose of this condition
in all subcontracts under this Agreement involving research, developmental, experimental
or demonstration work.

14. Assignment.

a. This agreement shall be binding upon, and inure to the benefit of, the respective
successors, assigns, heirs, and personal representatives of CMAP and Contractor. Any
successor to the Contractor’s rights under this Agreement must be approved by CMAP
unless the transaction is specifically authorized under federal law. Any successor will be
required to accede to all the terms, conditions and requirements of the Agreement as a
condition precedent to such succession.

b. The Contractor shall not assign any interest in this Agreement and shall not transfer any
interest in the same (whether by assignment or novation), without the prior written
consent of CMAP hereto, provided, however, that claims for money due or to become
due to the Contractor from CMAP under this Agreement may be assigned to a bank, trust
company or other financial institution without such approval. Notice of any such
assignment or transfer shall be furnished to CMAP.

15. Subcontracts.

a. Any subcontractors or outside associates or contractors required by the Contractor in
connection with the services covered by this Agreement will be limited to such individuals
or firms as were specifically identified and agreed to during negotiations. Any
substitutions in or additions to such subcontractors, associates or contractors will be
subject to the prior approval of CMAP.

b. All subcontracts for work under this Agreement shall contain those applicable provisions
which are required in this Agreement.

c. The Contractor may not subcontract services agreed to under this Agreement without
prior written approval of CMAP.

16. Conflict of Interest. In order to avoid any potential conflict or interest, the Contractor agrees
during the term of this Agreement not to undertake any activities which could conflict directly
or indirectly with the interest of CMAP. Contractor shall immediately advise CMAP of any
such conflict of interest. CMAP shall make the ultimate determination as to whether a conflict
of interest exists.

17. Ownership of Documents/Title of Work. All documents, data and records produced by the
Contractor in carrying out the Contractor’s obligations and services hereunder, without
limitation and whether preliminary or final, shall become and remain the property of CMAP.
CMAP shall have the right to use all such documents, data and records without restriction or
limitation and without additional compensation to the Contractor. All documents, data and
records utilized in performing research shall be available for examination by CMAP upon
request. Upon completion of the services hereunder or at the termination of this Agreement,
all such documents, data and records shall, at the option of CMAP, be appropriately
arranged, indexed and delivered to CMAP by the Contractor.

18. Software. All software, related computer programs, and source code produced and
developed by the Contractor (or authorized contractor or subcontractor thereof) in carrying
out the Contractor’s obligation hereunder, without limitation and whether preliminary or final,
shall become and remain the property of both CMAP and the Contractor. CMAP shall be free
to sell, give, offer or otherwise provide said software and related computer programs to any
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20.

21.

22,

23.

24,

other agency, department, commission, or board of the State of Illinois, as well as any other
agency, department, commission, board, or other governmental entity of any country, state,
county, municipality, or any other unit of local government or to any entity consisting of
representative of any unit of government, for official use by said entity. Additionally, CMAP
shall be free to offer or otherwise provide said software and related computer programs to
any current or future contractor.

CMAP agrees that any entity to whom the software and related computer programs will be
given, sold or otherwise offered shall be granted only a use license, limited to use for official
or authorized purposes, and said entity shall otherwise be prohibited from selling, giving or
otherwise offering said software and related computer programs without the written consent
of both CMAP and the Contractor.

Publication. CMAP shall have royalty-free, nonexclusive and irrevocable license to
reproduce, publish, disclose, distribute, and otherwise use, in whole or in part, any reports,
data or other materials specifically prepared under this Agreement, and to authorize other
material to do so. The Contractor shall include provisions appropriate to effectuate the
purpose of this clause in all subcontracts for work under this Agreement.

Identification of Documents. All reports, maps, and other documents completed as part of
this Agreement, other than documents exclusively for internal use within the Contractor’s
offices, shall carry the following notation on the front cover or a title page or, in the case of
maps, in the same area which contains the name of CMAP and of the Contractor. "This
material was prepared in consultation with CMAP, the Chicago Metropolitan Agency for

Planning, (http://www.cmap.illinois.gov)."

Force Majeure. Either party shall be excused from performing its obligations under this
Agreement during the time and to the extent that it is prevented from performing by a cause
beyond its control including, but not limited to: any incidence of fire, flood; acts of God;
commandeering of material, products, plants or facilities by the Federal, state or local
government; national fuel shortage; or a material act of omission by the other party; when
satisfactory evidence of such cause is presented to the other party, and provided further that
such nonperformance is unforeseeable, beyond the control and is not due to the fault or
negligence of the party not performing.

Workers’ Compensation Insurance. The Contractor and any subcontractors shall, at their own
expense, obtain and maintain Workers’ Compensation insurance to cover persons employed
in connection with services under this agreement. The limits for the Worker's Compensation
coverage shall be no less than the statutory limits required by the State of lllinois. A certificate
of insurance must be included with this contract.

Independent Contractor. Contractor's relationship to CMAP in the performance of this
Agreement is that of an independent contractor. Contractor's personnel performing work
under this Agreement shall at all times be under Contractor's exclusive direction and control
and shall be employees of Contractor and not employees of CMAP. Contractor shall pay all
wages, salaries and other amounts due its employees in connection with this Agreement and
shall be responsible for all reports and obligations respecting them, including, but not limited
to, social security, income tax withholding, unemployment compensation, workers'
compensation insurance and similar matters.

Federal, State and Local Laws. Contractor warrants that in the performance of this
Agreement it shall comply with all applicable federal, state and local laws, statutes and
ordinances and all lawful orders, rules and regulations promulgated thereunder. Since laws,
regulations, directives, etc. may be modified from time-to-time, the Contractor shall be
responsible for compliance as modifications are implemented. The Contractor’s failure to
comply shall constitute a material breach of this contract.
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Hold Harmless and Indemnity. Contractor shall indemnify, defend and hold harmless CMAP,
its officers, directors, employees and agents from and against any and all claims (including
attorney’s fees and reasonable expenses for litigation or settlement) for any loss, or
damages, bodily injuries, including death, damage to or loss of use of property caused by the
negligent acts, omissions or willful misconduct of Contractor, its officers, directors,
employees, agents, subcontractors or suppliers, in connection with or arising out of the
performance of this Agreement.

Equal Employment Opportunities -- Affirmative Action Sexual Harassment. Contractor must
comply with the lllinois Board of Human Rights Act and rules applicable to public funds,
including equal employment opportunity, refraining from unlawful discrimination, and having
written sexual harassment policies (775 ILCS 5/2-105).

International Boycott. Contractor certifies that neither Contractor nor any substantially owned
affiliate is participating or shall participate in an international boycott in violation of the U.S.
Export Administration Act of 1979 or the applicable regulation of the U.S. Department of
Commerce. This applies to contracts that exceed $10,000 (30 ILCS 582).

Forced Labor. Contractor certifies it complies with the State Prohibition of Goods from Forced

Labor Act, and certifies that no foreign-made equipment, materials, or supplies furnished to
CMAP under this agreement have been or will be produced in whole or in part by forced
labor, or indentured labor under penal sanction (30 ILCS 583).

Federally Funded Agreements

A. Standard Assurances. The Contractor assures that it will comply with all applicable
federal statutes, regulations, executive orders, Federal Transit Administration (FTA)
circulars, and other federal requirements in carrying out any project supported by federal
funds. The Contractor recognizes that federal laws, regulations, policies, and
administrative practices may be modified from time to time and those modifications may
affect project implementation. The Contractor agrees that the most recent federal
requirements will apply to the project.

B. Certification Regarding Lobbying. As required by the United States Department of
Transportation (U.S. DOT) regulations, "New Restrictions on Lobbying,” at 49 CFR
20.110, the Contractor's authorized representative certifies to the best of his or her
knowledge and belief that for each agreement for federal assistance exceeding
$100,000:

1. No federal appropriated funds have been or will be paid by or on behalf of the
Contractor to any person to influence or attempt to influence an officer or
employee of any federal agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress regarding the award of
federal assistance, or the extension, continuation, renewal, amendment, or
modification of any federal assistance agreement; and

2. If any funds other than federal appropriated funds have been or will be paid to
any person to influence or attempt to influence an officer or employee of any
federal agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with any application for
federal assistance, the Contractor assures that it will complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," including information
required by the instructions accompanying the form, which form may be
amended to omit such information as authorized by 31 U.S.C. 1352.

3. The language of this certification shall be included in the award documents for all
subawards at all tiers (including subcontracts, subgrants, and contracts under
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grants, loans, and cooperative agreements).

The Contractor understands that this certification is a material representation of fact upon
which reliance is placed and that submission of this certification is a prerequisite for
providing federal assistance for a transaction covered by 31 U.S.C. 1352. The
Contractor also understands that any person who fails to file a required certification shall
be subject to a civil penalty of not less than $10,000 and not more than $100,000 for
each such failure.

Nondiscrimination Assurance. As required by 49 U.S.C. 5332 (which prohibits
discrimination on the basis of race, color, creed, national origin, sex, or age, and prohibits
discrimination in employment or business opportunity), Title VI of the Civil Rights Act of
1964, as amended, 42 U.S.C. 2000d, and U.S. DOT regulations, "Nondiscrimination in
Federally-Assisted Programs of the Department of Transportation--Effectuation of Title VI
of the Civil Rights Act," 49 CFR Part 21 at 21.7, the Contractor assures that it will comply
with all requirements of 49 CFR Part 21; FTA Circular 4702.1A, "Title VI and Title VI -
Dependent Guidelines for Federal Transit Administration Recipients,” and other
applicable directives, so that no person in the United States, on the basis of race, color,
national origin, creed, sex, or age will be excluded from participation in, be denied the
benefits of, or otherwise be subjected to discrimination in any program or activity
(particularly in the level and quality of transportation services and transportation-related
benefits) for which the Contractor receives federal assistance.

Specifically, during the period in which federal assistance is extended to the project, or
project property is used for a purpose for which the federal assistance is extended or for
another purpose involving the provision of similar services or benefits, or as long as the
Contractor retains ownership or possession of the project property, whichever is longer,
the Contractor assures that:

1. Each project will be conducted, property acquisitions will be undertaken, and
project facilities will be operated in accordance with all applicable requirements of
49 U.S.C. 5332 and 49 CFR Part 21, and understands that this assurance
extends to its entire facility and to facilities operated in connection with the
project.

2. It will promptly take the necessary actions to effectuate this assurance, including
notifying the public that complaints of discrimination in the provision of
transportation-related services or benefits may be filed with U.S. DOT or FTA.
Upon request by U.S. DOT or FTA, the Contractor assures that it will submit the
required information pertaining to its compliance with these requirements.

3. It will include in each subagreement, property transfer agreement, third party
contract, third party subcontract, or participation agreement adequate provisions
to extend the requirements of 49 U.S.C. 5332 and 49 CFR Part 21 to other
parties involved therein including any subrecipient, transferee, third party
contractor, third party subcontractor at any level, successor in interest, or any
other participant in the project.

4. Should it transfer real property, structures, or improvements financed with federal
assistance to another party, any deeds and instruments recording the transfer of
that property shall contain a covenant running with the land assuring
nondiscrimination for the period during which the property is used for a purpose
for which the federal assistance is extended or for another purpose involving the
provision of similar services or benefits.

5. The United States has a right to seek judicial enforcement with regard to any
matter arising under the Act, regulations, and this assurance.

6. It will make any changes in its 49 U.S.C. 5332 and Title VI implementing
procedures as U.S. DOT or FTA may request.
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D. Control of Property. The Contractor certifies that the control, utilization and disposition
of property or equipment acquired using federal funds is maintained according to the
provisions of OMB Circular A 102 Common Rule.

E. Cost Principles. The cost principles of this Agreement are governed by the cost
principles found in 49 CFR Part 18.22, and all costs included in this Agreement are
allowable under 49 CFR Part 18.22.

F. Debarment. The Contractor shall comply with Debarment provisions as contained in 2
CFR Part 1200, as amended. The Contractor certifies that to the best of its knowledge
and belief, the Contractor and the Contractor’s principals: a) are not presently debarred,
suspended, proposed for debarment, declared ineligible or voluntarily excluded from
covered transactions by any federal department or agency; b) within a three-year period
preceding this Agreement have not been convicted of or had a civil judgment rendered
against it for commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain or performing a public (federal, state or local) transaction or contract
under a public transaction, violation of federal or state anti-trust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements or receiving stolen property; c) are not presently indicted for or otherwise
criminally or civilly charged by a governmental entity (federal, state or local) with
commission of any of the offenses enumerated in subsection (b), above; and d) have not
within a three-year period preceding this Agreement had one or more public transactions
(federal, state or local) terminated for cause or default.

The inability of the Contractor to certify to the certification in this section will not
necessarily result in denial of participation in this Agreement. The Contractor shall submit
an explanation of why it cannot provide the certification in this section. This certification
is a material representation of fact upon which reliance was placed when CMAP
determined whether to enter into this transaction. If it is later determined that the
Contractor knowingly rendered an erroneous certification, in addition to other remedies
available to the federal government, CMAP may terminate this Agreement for cause.
The Contractor shall provide immediate written notice to CMAP if at any time the
Contractor learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances. The terms “covered transaction,”
“debarred,” “suspended,” “ineligible,” “lower tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,” “proposal,” and “voluntarily excluded,”
as used in this Part shall have the meaning set out in the Definitions and Coverage
sections of the rules implementing Executive Order 12549.

The Contractor agrees that it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared ineligible or voluntarily
excluded from participation in this covered transaction, unless authorized, in writing, by
CMAP. The Contractor agrees that it will include the clause titled “Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered
Transaction,” provided by CMAP, without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions. The Contractor
may rely upon a certification of a prospective participant in a lower tier covered
transaction that it is not debarred, suspended, ineligible or voluntarily excluded from the
covered transaction, unless the Contractor knows the certification is erroneous. The
Contractor may decide the method and frequency by which it determines the eligibility of
its principals. The Contractor may, but is not required to, check the Non-procurement
List. If the Contractor knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ineligible or voluntarily excluded from participation, in
addition to other remedies available to the federal government, CMAP may terminate this
Agreement for cause or default.
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Nothing contained in this section shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this section. The
knowledge and information of the Contractor is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

. Single Audit. The Single Audit Act of 1984 (Public Law 98-502) and the Single
Audit Amendments of 1996 (P.L. 104-156) require the following:
1. State or local governments that receive $500,000 or more a year in
federal financial assistance shall have an audit made in accordance
with the Office of Management and Budget (OMB) Circular No. A-133.

2. State or local governments that receive less than $500,000 a year shall
be exempt from compliance with the Act and other federal
requirements.

3. Nothing in this paragraph exempts state or local governments from
maintaining records of federal financial assistance or from providing
access to such records to federal Agencies, as provided for in federal
law or in Circular A-133 “Audits of States, Local Governments and Non-
Profit Organizations.”

4. A copy of the audit report must be submitted to CMAP within 30 days
after completion of the audit, but no later than one year after the end of
the Contractor’s fiscal year.

Drug Free Workplace. The Contractor certifies that it will comply with the
requirements of the federal Drug Free Workplace Act, 41 U.S.C. 702 as
amended, and 49 CFR 32.

Disadvantaged Business Enterprise Assurance. In accordance with 49 CFR
26.13(a), as amended, the Contractor assures that it shall not discriminate on the basis of
race, color, national origin, or sex in the implementation of the project and in the award
and performance of any third party contract, or subagreement supported with Federal
assistance derived from the U.S. DOT or in the administration of its Disadvantaged
Business Enterprise (DBE) program or the requirements of 49 CFR Part 26, as amended.
The Contractor assures that it shall take all necessary and reasonable steps set forth in
49 CFR Part 26, as amended, to ensure nondiscrimination in the award and
administration of all third party contracts and subagreements supported with Federal
assistance derived from the U.S. DOT. The Contractor's DBE program, as required by
49 CFR Part 26, as amended, will be incorporated by reference and made a part of this
Agreement for any Federal assistance awarded by FTA or U.S. DOT. Implementation of
this DBE program is a legal obligation of the Contractor, and failure to carry out its terms
shall be treated as a violation of the Agreement. Upon notification by the Federal
Government or CMAP to the Contractor of its failure to implement its approved DBE
program, the U.S. DOT may impose sanctions as provided for under 49 CFR Part 26, as
amended, and may in appropriate cases, refer the matter for enforcement under 18
U.S.C. 1001, as amended, and/or the Program Fraud Remedies Act, 31 U.S.C. 3801 et
seq., as amended.

Assurance of Nondiscrimination on the Basis of Disability. As required by U.S. DOT
regulations, "Nondiscrimination on the Basis of Handicap in Programs and Activities
Receiving or Benefiting from Federal Financial Assistance,” at 49 CFR 27.9, the
Contractor assures that, as a condition to the approval or extension of any Federal
assistance awarded by FTA to construct any facility, obtain any rolling stock or other
equipment, undertake studies, conduct research, or to participate in or obtain any benefit
from any program administered by FTA, no otherwise qualified person with a disability
shall be, solely by reason of that disability, excluded from participation in, denied the
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benefits of, or otherwise subjected to discrimination in any program or activity receiving or
benefiting from Federal assistance administered by the FTA or any entity within U.S.
DOT. The Contractor assures that project implementation and operations so assisted will
comply with all applicable requirements of U.S. DOT regulations implementing the
Rehabilitation Act of 1973, as amended, 29 U.S.C. 794, et seq., and the Americans with
Disabilities Act of 1990, as amended, 42 U.S.C. 12101 et seq., and implementing U.S.
DOT regulations at 49 CFR parts 27, 37, and 38, and any applicable regulations and
directives issued by other Federal departments or agencies.

Procurement Compliance Certification. The Contractor certifies that its procurements
and procurement system will comply with all applicable third party procurement
requirements of Federal laws, executive orders, regulations, and FTA directives, and
requirements, as amended and revised, as well as other requirements FTA may issue
including FTA Circular 4220.1F, “Third Party Contracting Guidance,” and any revisions
thereto, to the extent those requirements are applicable. The Contractor certifies that it
will include in its contracts financed in whole or in part with FTA assistance all clauses
required by Federal laws, executive orders, or regulations, and will ensure that each
subrecipient and each contractor will also include in its subagreements and its contracts
financed in whole or in part with FTA assistance all applicable clauses required by
Federal laws, executive orders, or regulations.

Intelligent Transportation Systems Program. As used in this assurance, the term
Intelligent Transportation Systems (ITS) project is defined to include any project that in
whole or in part finances the acquisition of technologies or systems of technologies that
provide or significantly contribute to the provision of one or more ITS user services as
defined in the “National ITS Architecture.”

1. In accordance with Section 5307(c) of SAFETEA-LU, 23 U.S.C. 502 note, the
Contractor assures it will comply with all applicable requirements of Section V
(Regional ITS Architecture and Section VI (Project Implementation)) of FTA
Notice, “FTA National ITS Architecture Policy on Transit Projects,” at 66 Fed.
Reg. 1455 et seq., January 8, 2001, and other FTA requirements that may be
issued in connection with any ITS project it undertakes financed with Highway
Trust Funds (including funds from the mass transit account) or funds made
available for the Intelligent Transportation Systems Program authorized by
SAFETEA-LU, 23 U.S.C. 502 note.

2. With respect to any ITS project financed with Federal assistance derived from a
source other than Highway Trust Funds (including funds from the Mass Transit
Account) or SAFETEA-LU, 23 U.S.C. 502 note, the Contractor assures that is will
use its best efforts to ensure that any ITS project it undertakes will not preclude
interface with other intelligent transportation systems in the Region.

. Davis-Bacon Act. To the extent applicable, the Contractor will comply with the Davis-
Bacon Act, as amended, 40 U.S.C. 3141 et seq., the Copeland “Anti-Kickback” Act, as
amended, 18 U.S.C. 874, and the Contract Work Hours and Safety Standards Act, as
amended, 40 U.S.C. 3701 et seq., regarding labor standards for federally assisted
subagreements.

Certifications and Assurances Required by the U.S. Office of Management and
Budget (OMB) (SF-424B and SF-424D)
As required by OMB, the Contractor certifies that it:

1. Has the legal authority and the institutional, managerial, and financial capability
(including funds sufficient to pay the non-federal share of project cost) to ensure
proper planning, management, and completion of the project.

2. Will give the U.S. Secretary of Transportation, the Comptroller General of the
United States, and, if appropriate, the state, through any authorized
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6.
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representative, access to and the right to examine all records, books, papers, or
documents related to the award; and will establish a proper accounting system in
accordance with generally accepted accounting standards or agency directives;

Will establish safeguards to prohibit employees from using their positions for a
purpose that constitutes or presents the appearance of personal or
organizational conflict of interest or personal gain;

Will initiate and complete the work within the applicable project time periods;

Will comply with all applicable Federal statutes relating to nondiscrimination
including, but not limited to:

i. Title VI of the Civil Rights Act, 42 U.S.C. 2000d, which prohibits
discrimination on the basis of race, color, or national origin;

ii. Title IX of the Education Amendments of 1972, as amended, 20 U.S.C.
1681 through 1683, and 1685 through 1687, and U.S. DOT regulations,
"Nondiscrimination on the Basis of Sex in Education Programs or
Activities Receiving Federal Financial Assistance,” 49 CFR Part 25,
which prohibit discrimination on the basis of sex;

iii. Section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C.
794, which prohibits discrimination on the basis of handicap;

iv. The Age Discrimination Act of 1975, as amended, 42 U.S.C. 6101
through 6107, which prohibits discrimination on the basis of age;

v. The Drug Abuse, Prevention, Treatment and Rehabilitation Act, Public
Law 92-255, and amendments thereto, 21 U.S.C. 1101 et seq. relating to
nondiscrimination on the basis of drug abuse;

vi. The Comprehensive Alcohol Abuse and Alcoholism Prevention,
Treatment and Rehabilitation Act of 1970, Public Law 91-616, and
amendments thereto, 42 U.S.C. 4541 et seq. relating to
nondiscrimination on the basis of alcohol abuse or alcoholism;

vii. The Public Health Service Act of 1912, as amended, 42 U.S.C. 290dd-2
related to confidentiality of alcohol and drug abuse patient records;

viii. Title VIII of the Civil Rights Act, 42 U.S.C. 3601 et seq., relating to
nondiscrimination in the sale, rental, or financing of housing;

ix. Any other nondiscrimination provisions in the specific statutes under
which Federal assistance for the project may be provided including, but
not limited, to 49 U.S.C. 5332, which prohibits discrimination on the basis
of race, color, creed, national origin, sex, or age, and prohibits
discrimination in employment or business opportunity, and Section
1101(b) of the Transportation Equity Act for the 21st Century, 23 U.S.C.
101 note, which provides for participation of disadvantaged business
enterprises in FTA programs; and

X. Any other nondiscrimination statute(s) that may apply to the project.

Will comply with all federal environmental standards applicable to the project,
including but not limited to:
xi. Institution of environmental quality control measures under the National
Environmental Policy Act of 1969 and Executive Order 11514,
xii. Notification of violating facilities pursuant to Executive Order 11738;
xiii. Protection of wetlands pursuant to Executive Order 11990;
xiv. Evaluation of flood hazards in floodplains in accordance with Executive
Order 11988;
xv. Assurance of project consistency with the approved State management
program developed under the Coastal Zone Management Act of 1972,
16 U.S.C. 1451 et seq.;
xvi. Conformity of federal Actions to State (Clean Air) Implementation Plans
under Section 176(c) of the Clean Air Act of 1955, as amended, 42
U.S.C. 7401 et seq.;
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xvii. Protection of underground sources of drinking water under the Safe
Drinking Water Act of 1974, as amended;
xviii. Protection of endangered species under the Endangered Species Act of
1973, as amended,;
xix. The Wild and Scenic Rivers Act of 1968, 16 U.S.C. 1271 et seq., which
relates to protecting components or potential components of the national
wild scenic rivers system.

7. Will comply with all other federal statutes applicable to the project, including but
not limited to:

xx. Title Il and IIl of the Uniform Relocation Assistance and Real Property
Acquisition Policies Act of 1970, which provides for fair and equitable
treatment of persons displaced whose property is acquired as a result of
federal or federally-assisted programs;

xxi. The Hatch Act, 5 U.S.C. 1501-1508 and 7324-7328, which limits the
political activities of employees whose principal employment activities
are funded in whole or in part with federal funds;

xxii. The Flood Disaster Protection Act of 1973, which requires the purchase
of flood insurance in certain instances;

xxiii. Section 106 of the National Historic Preservation Act of 1966, as
amended, 16 U.S.C. 470;

xxiv. Executive Order 11593, which relates to identification and protection of
historic properties;

xxv. The Archaeological and Historic Preservation Act of 1974, 16 U.S.C.
469a-1 et seq.;

xxvi. The Laboratory Animal Welfare Act of 1966, as amended, 7 U.S.C. 2131
et seq., which relates to the care, handling, and treatment of warm-
blooded animals held for research, teaching, or other activities supported
by a federal award of assistance;

xxvii. The Lead-Based Paint Poisoning Prevention Act, 42 U.S.C. 4801 et seq.,
which relates to prohibiting the use of lead-based paint in construction or
rehabilitation of residence structures;

xxviii. The Single Audit Act Amendments of 1996 and OMB Circular No. A-133,
“Audits of States, Local Governments, and Non-Profit Organizations.”

Energy Conservation To the extent applicable, the Contractor and its third party
contractors at all tiers shall comply with mandatory standards and policies relating to
energy efficiency that are contained in applicable state energy conservation plans
issued in compliance with the Energy Policy and Conservation Act, 42 U.S.C.
Section 6321 et seq.

Clean Water For all contracts and subcontracts exceeding $100,000, the
Contractor agrees to comply with all applicable standards, orders, or regulations
issued pursuant to the Water Pollution Control Act, 33 U.S.C. Section 1251 et seq.

Clean Air  For all contracts and subcontracts exceeding $100,000, the Contractor
agrees to comply with all applicable standards, orders, or regulations issued pursuant to
the Clean Air Act, 42 U.S.C. 7401 et seq.

Eligibility For Employment In The United States The Contractor shall complete and
keep on file, as appropriate, Immigration and Naturalization Service Employment
Eligibility Forms (1-9). These forms shall be used by the Contractor to verify that persons
employed by the Contractor are eligible to work in the United States.

Buy America Only steel, iron and manufactured products produced in the United States
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may be purchased with Federal funds unless the Secretary of Transportation determines
that such domestic purchases would be inconsistent with the public interest; that such
materials are not reasonably available and of satisfactory quality; or that inclusion of
domestic materials will increase the cost of overall project contract by more than 25
percent. Clear justification for the purchase of non-domestic items must be in the form of
a waiver request submitted to and approved by the Secretary of Transportation.

False Or Fraudulent Statements Or Claims The Contractor acknowledges that if it
makes a false, fictitious, or fraudulent claim, statement, submission, or certification to
CMAP in connection with this Agreement, CMAP reserves the right to impose on the
Contractor the penalties of 18 U.S.C. Section 1001, 49 U.S.C. Section 5307, 31 U.S.C.
Section 3801, and 49 CFR Part 31, as CMAP may deem appropriate. Contractor agrees
to include this clause in all state and federal assisted contracts and subcontracts.

Changed Conditions Affecting Performance The Contractor shall immediately notify
CMAP of any change in conditions or local law, or of any other event which may
significantly affect its ability to perform the Project in accordance with the provisions of
this Agreement.

Third Party Disputes Or Breaches The Contractor agrees to pursue all legal rights
available to it in the enforcement or defense of any third party contract, and FTA or U.S.
DOT and CMAP reserve the right to concur in any compromise or settlement of any third
party contract claim involving the Contractor. The Contractor will notify FTA or U.S. DOT
and CMAP of any current or prospective major dispute pertaining to a third party contract.
If the Contractor seeks to name CMAP as a party to the litigation, the Contractor agrees to
inform both FTA or U.S. DOT and CMAP before doing so. CMAP retains a right to a
proportionate share of any proceeds derived from any third party recovery. Unless
permitted otherwise by CMAP, the Contractor will credit the Project Account with any
liquidated damages recovered. Nothing herein is intended to nor shall it waive U.S.
DOT’s, FTA’s or CMAP’s immunity to suit.

. Fly America Contractor will comply with 49 U.S.C. 840118, 4 CFR 852 and U.S. GAO
Guidelines B- 138942, 1981 U.S. Comp. Gen. LEXIS 2166,March 31, 1981 regarding
costs of international air transportation by U.S. Flag air carriers.

Non-Waiver The Contractor agrees that in no event shall any action or inaction on
behalf of or by CMAP, including the making by CMAP of any payment under this
Agreement, constitute or be construed as a waiver by CMAP of any breach by the
Contractor of any terms of this Agreement or any default on the part of the Contractor
which may then exist; and any action, including the making of a payment by CMAP, while
any such breach or default shall exist, shall in no way impair or prejudice any right or
remedy available to CMAP in respect to such breach or default. The remedies available
to CMAP under this Agreement are cumulative and not exclusive. The waiver or
exercise of any remedy shall not be construed as a waiver of any other remedy available
hereunder or under general principles of law or equity.

Preference for Recycled Products To the extent applicable, the Contractor agrees to
give preference to the purchase of recycled products for use in this Agreement pursuant
to the various U.S. Environmental Protection Agency (EPA) guidelines, “Comprehensive
Procurement Guidelines for Products Containing Recovered Materials,” 40 CFR Part
247, which implements section 6002 of the Resource Conservation and Recovery Act, as
amended, 42 U.S.C. § 6962.
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Z. Cargo Preference - Use of United States Flag Vessels. The Contractor agrees to
comply with 46 U.S.C.§ 55305 and 46 CFR Part 381 and to insert the substance of
those regulations in all applicable subcontracts issued pursuant to this Agreement, to the
extent those regulations apply to this Agreement.

AA. Central Contractor Registration - Contractor is required to register with the Central
Contractor Registration (CCR), which is a web-enabled government-wide application that
collects, validates, stores and disseminates business information about the federal
government’s trading partners in support of the contract award, grants and the electronic
payment processes. If the Contractor does not have a CCR number, the Contractor

must register at https://www.bpn.gov/ccr

As a sub-recipient of federal funds equal to or greater than $25,000 (or which equals or exceeds
that amount by addition of subsequent funds), this agreement is subject to the following award

terms: http://edocket.access.gpo.qgov/2010/pdf/2010-22705.pdf and
http://edocket.access.qpo.qov/2010/pdf/2010-22706.pdf.

All of the requirements listed in Federally Funded Agreements, paragraphs A through AA apply
to the federally funded project. The Contractor agrees to include these requirements in each
contract and subcontract financed in whole or in part with federal assistance.

SECTION 6: Special Provisions

1. Workers’ Compensation. The State of lllinois Worker's Compensation Code requires the
securing of workers’ compensation by all non-state employers. The Submitter shall attest to
understanding and complying with the State of Illinois Workers’” Compensation Code requirement
and submit a completed “Certificate Regarding Workers’ Compensation Insurance,” Attachment 2
to the RFP. In addition, the Submitter shall provide and maintain a waiver of subrogation
endorsement.
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Attachment 1: Price Proposal Form

In response to Chicago Metropolitan Agency for Planning (CMAP) Request for Proposal (RFP) 102 to
provide Consultant Assistance with Local Technical Assistance (LTA) Projects: Prequalification of
Firms dated March 26, 2013, the undersigned, as an individual(s) with the authority to bind the
Proposer, understands and agrees to the specifications, terms, conditions and provisions of the RFP
and prices proposed below unless otherwise modified by mutual agreement of the parties. lItis also
agreed that the proposal submitted in response to the RFP is valid for ninety (90) calendar days from
the proposal due date.

Please enter pricing into the following matrixes. Both Prequalified Contractor List Project Scope of
Work hourly rates as well as the Specific Project Scope of Work total costs must be completed in
full.

Please provide additional specifics where possible. Rates for all staff that may work on future projects,
including subcontractors, must be included in the prequalified contractor list matrix. If price structure is
variable by which of the firm’s employees are assigned, specify the employee billing level and the cost
per hour for this level. Provide a separate complete matrix for each of the three specific project scopes
of work. All costs must be included.

Attach additional sheets if necessary. For ease of entry, feel free to copy and paste the tables into an
Excel spreadsheet; insert lines as necessary.

Prequalified Contractor List Project Scope of Work

Primary Firm

Current Staff Names Staff Titles Hourly Rates

Staff 1

Staff 2

Staff 3

Staff 4

Subcontractors

Firm Name Staff Titles Hourly Rates

Staff 1

Staff 2

Staff 3

Staff 4

Acknowledgement of Receipt of Addenda if any: Addendum Number Date Received
(If none received, write “NONE.”)

If awarded a contract, the undersigned hereby agrees to sign the contract and to furnish the necessary
certificates if any.
Proposer’s Authorized
Signatory (Print):

Signature:
Title:

Company Name:
Address:

Telephone Number:
Date:
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RFP 102
Specific Project A
Kedzie Avenue Corridor Plan

Primary Firm (please repeat name)

Hourly Rates Number of Hours

Total Cost

Staff 1

Staff 2

Staff 3

Staff 4

Travel and other fixed expenses (please describe)

TOTAL

Subcontractor (please enter name)

Hourly Rates Number of Hours

Total Cost

Staff 1

Staff 2

Staff 3

Staff 4

Travel and other fixed expenses (please describe)

TOTAL

Subcontractor (please enter name)

Hourly Rates Number of Hours

Total Cost

Staff 1

Staff 2

Staff 3

Staff 4

Travel and other fixed expenses (please describe)

TOTAL

Project Total
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RFP 102
Specific Project B

Prospect Heights Comprehensive Plan

Primary Firm (please repeat name)

Hourly Rates Number of Hours

Total Cost

Staff 1

Staff 2

Staff 3

Staff 4

Travel and other fixed expenses (please describe)

TOTAL

Subcontractor (please enter name)

Hourly Rates Number of Hours

Total Cost

Staff 1

Staff 2

Staff 3

Staff 4

Travel and other fixed expenses (please describe)

TOTAL

Subcontractor (please enter name)

Hourly Rates Number of Hours

Total Cost

Staff 1

Staff 2

Staff 3

Staff 4

Travel and other fixed expenses (please describe)

TOTAL

Project Total
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RFP 102
Specific Project C
South Elgin Bicycle Plan

Primary Firm (please repeat name)

Hourly Rates Number of Hours

Total Cost

Staff 1

Staff 2

Staff 3

Staff 4

Travel and other fixed expenses (please describe)

TOTAL

Subcontractor (please enter name)

Hourly Rates Number of Hours

Total Cost

Staff 1

Staff 2

Staff 3

Staff 4

Travel and other fixed expenses (please describe)

TOTAL

Subcontractor (please enter name)

Hourly Rates Number of Hours

Total Cost

Staff 1

Staff 2

Staff 3

Staff 4

Travel and other fixed expenses (please describe)

TOTAL

Project Total
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Attachment 2: Certificate Regarding Workers’ Compensation Insurance

Certificate Regarding Workers’ Compensation Insurance

In conformance with current statutory requirements of Section 820 ILCS 305/1 et. seq., of the
lllinois Labor Code, the undersigned certifies as follows:

“I am aware of the provisions of Section 820 ILCS 305/1 of the Labor Code which require
every employer to be insured against liability for Worker's Compensation or to undertake

self-insurance in accordance with such provisions before commencing the performance of
the work of this contract.”

Bidder/Contractor

Signature

Name and Title

Date
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Attachment 3: Information to be provided by Bidder

The Bidder is required to supply the following information (if necessary, attach additional sheets):

Firm Name: Contact Person:

Business Address:

Telephone: ( ) FAX: ( ) E-mail:

Years of Experience:

Type of Firm — Sole Proprietor, Partnership, Corporation, JointVenture;Etc.:

Organized under the laws of state of:

Business License No.: Business License Expiration Date:

List names and addresses of owners of the firm or names and titles of officers of the corporation:

Client list of services rendered currently and/or in the recent past:

Type of Date Name and Address Contact Name and
Service/Product Completed of Client Phone Number

Credit References (Include contact person’s name, address, and telephone number for at least

three references, one of which must be the Bidder’s bank):

a.

Bidder hereby certifies that it (check one): IS IS NOT an eligible Disadvantaged
Business Enterprise (DBE) as defined in 49 CFR 23). If “IS” is checked, attach copy of document
that certifies Bidder’s status as a DBE.
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RFP 102 Appendix A
SPECIFIC PROJECT A
KEDIZE AVENUE CORRIDOR PLAN

The Kedzie Avenue Corridor serving Garfield Park has been significantly affected by declining
population, extensive foreclosures, and underperforming retail. At the same time, the
neighborhood has a variety of uses and assets, including the iconic Garfield Park Conservatory,
the innovative Inspiration Kitchen, various businesses and community services, schools, religious
institutions, parks, recreational and vocational facilities, diverse housing and a growing arts
community. While there are boundless opportunities in Garfield Park, the community endures its
share of issues relating to walkability, public safety, youth development, business viability,
employment, and housing. It is the intent of the Kedzie Avenue Corridor plan to maintain this
dense, mixed use neighborhood by attracting new businesses, supporting existing businesses,
creating job opportunities, stabilizing the housing stock, enhancing transit access, and creating
safe spaces for youth and families to seek positive outlets for recreation, culture, education, and
social interaction.

The Kedzie Avenue Corridor plan will focus on formulating strategies that create a safer, more
attractive neighborhood that provides greater mobility to residents and visitors to access the CTA
rail and bus facilities, businesses, schools, parks, and other assets within and around Garfield
Park. The primary focus will be the existing CTA transit facilities serving the Kedzie Avenue
corridor, including the Kedzie Green Line Station, the #52 Kedzie/California Bus and the #20
Madison Bus, with additional consideration of strategies for pedestrian and bicycle facilities, local
roads, and the surrounding streetscape. In addition, the plan will develop redevelopment
strategies that intend to transform vacant and underutilized properties along the corridor into
opportunities that create safer, more attractive spaces for residents, visitors, business and
property owners, prospective new businesses, and community investment.

The project study area includes the Kedzie Avenue corridor stretching from the Metra Union
Pacific West Line on the north to 1-290 to the south, as well as Homan Avenue on the west and
Sacramento Avenue on the east. The CTA Green Line intersects the corridor at the Kedzie
Station and the CTA Blue Line at | 290. The study area also includes the following CTA bus
lines: #20 Madison; #126 Jackson; #82 Kimball/Homan; and #7 Harrison.

The Kedzie Avenue Corridor plan will closely relate to the East Garfield Park Quality-of-Life Plan,
which was completed in 2005 as part of LISC/Chicago’s New Communities Program (NCP). The
NCP program focused on creating quality-of-life neighborhood plans for 14 communities on
Chicago’s South and West Sides, including Garfield Park. The strategies outlined in the East
Garfield Park Quality-of-Life Plan focus on community development, community activism, land
use, quality housing, revitalized business districts, academic programs, artistic expression,
holistic health and well-being, and youth engagement. The Kedzie Avenue Corridor plan will also
work closely with plans recently adopted by the Chicago Plan Commission, including the Station
Area Typology report which discusses development types that are appropriate to a variety of CTA
stations.

Project Description
The goals of the Kedzie Avenue Corridor plan are to:

Goal 1: Increase ridership for the CTA and Metra transit facilities, including the CTA #52
and #20 bus routes, by increasing the residential density and number of
businesses of the nearby properties, improving visibility of the stations/bus stops,
and overall enhancement of the retail/commercial corridor.

Goal 2: Enhance the walkability/bikeablility of the Kedzie Avenue corridor.

Goal 3: Expand economic development opportunities by improving the redevelopment
potential along the Kedzie Avenue corridor.
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Goal 4: Improve public safety by creating an attractive, well lit, and welcoming
environment along the Kedzie Avenue corridor.

Goal 5: Develop a greater focus on improved public health by providing improved access
to an interconnected trail/sidewalk system and diverse food options.
Goal 6: Create better interrelationships between CTA transit facilities and neighborhood

assets, including the Garfield Park Conservatory and programming at the
Garfield Park Field House, to enhance the neighborhood as a major activity
center with constructive activities for youth.

The contract for this project is expected to be approximately twelve months in length, beginning in
July 2013 and concluding in June 2014.

Scope of Services

Contractors should provide a proposal that generally follows the proposed scope of work below.
However, contractors should propose unique project scopes that represent the capacity and
strengths of their teams.

The selected contractor will be contracted by CMAP, but is expected to interact frequently with
representatives of the City and the neighborhood through a Steering Committee. The Steering
Committee, which should be comprised of representatives from the key project participants and
organizations, should review interim deliverables, share information with constituents, provide
feedback, and make recommendations that require action to proceed with successive steps in the
planning process. With the Garfield Park Community Council as a key partner to the City of
Chicago, other potential participants in the planning process should include, but not be limited to,
the RTA, CTA, CDOT, City of Chicago, local aldermen, Garfield Park Alliance, Garfield Park
Conservatory, Chicago Police Department, Breakthrough Urban Ministries, and other local
organizations. This planning process should entail a comprehensive public engagement process
to ensure broad participation of all interested stakeholders.

Task 1: Project Initiation

A Project Initiation meeting should be scheduled to provide the opportunity for the project
consultant to meet with the Steering Committee, particularly to complete the following tasks:
review project objectives; confirm the scope of services and project schedule; obtain community
data and existing reports relevant to the project; and review the roles and responsibilities of the
committee, project consultant, and any other major project participants.

Task 2: Community OQutreach

The Community Outreach task is distinct in that it should be carried out throughout the entire
project. In particular, this task should ensure the findings and recommendations from the other
tasks are presented to the public in an interactive manner to inform and seek consensus on the
vision for the plan. To ensure that the final plan has a broad level of support and understanding,
a public participation process should be designed to involve residents and community
stakeholders in crafting a plan that respects the market and functional transportation needs of the
area while presenting a vision for the study area that is responsive to the existing character and
desires of the neighborhood. The Community Outreach process should include public outreach
activities such as community workshops, open houses, and focus groups/interviews.

Task 3: Existing Conditions Assessment

The Existing Conditions Assessment should be comprised of a reconnaissance survey of the
study area, evaluating the existing physical, economic, land use, transportation, and
environmental conditions that characterize the study area and the surrounding environs. This
assessment should help identify a variety of elements that should be addressed in the plan,
including: potential redevelopment and transit opportunities; streetscape and other urban design
enhancements; infrastructure improvements; site and parking configurations; and
preservation/conservation opportunities. To supplement field-collected data, the Existing
Conditions Assessment should also include review of existing reports that are relevant to the
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project and focus groups/interviews intended to evaluate the community’s perspectives of the
study area and its potential for transit oriented development, in accordance with City of Chicago
adopted plans.

Task 4: Market Assessment

In addition to an Existing Conditions Assessment, a Market Assessment should be conducted to
evaluate the economic and community development opportunities within the study area,
particularly as they relate to existing and anticipated market conditions. The Market Assessment
should assess the market for potential residential, retail, office space, entertainment and
recreation venues, and civic functions. Although the Market Assessment should focus on the
study area, market conditions should be evaluated for adjacent neighborhoods to provide a basis
of comparison and an understanding of how the study area fits in the broader scope of the West
Side of Chicago.

Task 5: Land Use & Development Concept Plans

Land Use & Development Concept Plans for the study area should be prepared, based on
findings from the Existing Conditions Assessment, Market Assessment, and input from the
Steering Committee and general public. At least two alternative Concept Plans should be
developed to explore different options for the study area. In addition to outlining the physical
planning aspects of the study area, the Concept Plans should also evaluate improvements for
transportation, transit, utilities, roadways, and intersections. The Concept Plans should build
upon a Framework Plan, which should define the land planning, infrastructure, and transportation
principles that form the organizational structure to guide future development for the study area.

A meeting with CMAP’s senior management will also be scheduled around the midpoint of the
project — most likely during this phase — to discuss the directions and expected recommendations
of the plan.

Task 6: Design Guidelines

The Design Guidelines that support the preferred Land Use & Development Concept Plan should
foster a welcoming, attractive, and energetic multimodal environment for the for the study area.
With transit as the focal point, the study area should be designed as a pedestrian- and bicycle-
friendly district built upon design patterns and forms that reflect the unique character of the
neighborhood. Therefore, recommended building, streetscape, and landscape treatments should
reference the neighborhood’s local architecture and common design themes.

Task 7: Implementation Strategies

To ensure the community will take a proactive approach to putting the preferred Land Use &
Development Concept Plan into action, a series of implementation strategies should be prepared,
taking careful consideration of elements such as site control and acquisition, remediation,
relocation and/or demolition of existing structures, phasing, cost estimates, potential partnerships,
and application of appropriate funding techniques. Phasing will be dependent on the
identification and collaboration with appropriate partners, particularly the RTA, CTA, CDOT, and
the City of Chicago as well as property owners.

Task 8: Preparation of Final Plan

All previously recommended plans, revisions and other pertinent information should be
synthesized into the final Master Plan document for formal review and approval by the Steering
Committee, and submittal for comment by the RTA and CTA, City of Chicago boards and
commissions, and other local organizations or agencies.

Proposal Contents
Contractors should demonstrate their ability to conduct the work described above. In their
proposal, each contractor should:
1. Identify the consultant team that will be involved in this project. Clearly identify the
project manager, and specify the role of subcontractors. Each individual with significant
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time on the project should be identified and their role defined, whether they work for the
lead firm or a subcontractor.

Provide a narrative describing the process that will be used to prepare the Kedzie
Avenue Corridor plan. Contractors should also include a specific timetable with their
narrative demonstrating how the project will be completed by the ending date listed in the
proposal. Contractors should specify their approach as it relates to conducting the
technical analysis necessary to produce the deliverables, engaging the public and other
stakeholders, and interacting with CMAP and the City on the management and oversight
of the project.

Expand further on the likely contents and format of the deliverables described in the
Scope of Services. Contractors should demonstrate extensive knowledge of the
elements that are expected to be included in each deliverable. Contractors should also
demonstrate familiarity with relevant topical issues, including any relevant principles or
recommendations from GO TO 2040.

Provide at least two examples of similar work that the contractor has completed. Specify
the client, the date prepared, and the approximate cost for each example. Provide
references for each project including individual contact name and phone number.
Estimate cost for this project. Specify number of hours, hourly rates for relevant staff,
and any other expenses in the estimation of cost.
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RFP 102 Appendix B
SPECIFIC PROJECT B
PROSPECT HEIGHTS COMPREHENSIVE PLAN

The City of Prospect Heights, in partnership with CMAP, wishes to pursue the development of a
Comprehensive Plan. Prospect Heights is located in northern Cook County, just west of the Tri-
State Tollway (I-294) and east of Route 53. It borders Mount Prospect to south, Arlington Heights
to the west, Wheeling to the north, and Cook County Forest Preserve to the east. The City is
served by Metra’s North Central Service Line, with a station located on the east side of Wolf
Road. The Chicago Executive Airport, owned jointly by Prospect Heights and the Village of
Wheeling, is located in the northeastern section of the City. Milwaukee Avenue, Rand Road and
EImhurst Road (Route 83) are major regional arterials that run through Prospect Heights. Palatine
Road and Euclid Avenue are other arterials that form part of the City’s transportation network.
Rand Road is a major commercial corridor and the Rand Hurst Shopping Center is located on the
south side of Euclid Avenue, just beyond the City’s border with Mount Prospect.

The City’s existing comprehensive plan (Prospect Heights Comprehensive Land Use Plan) was
last updated in 1996 and is no longer considered an effective tool for guiding future growth. It
does not address significant changes in zoning over the past several years and does not include
the Chicago Executive Airport, which the City considers, “an untapped resource.” The City is
greatly concerned about a deficient sidewalk network which it believes severely restricts the
pedestrian environment and constrains the City’s objective of a walkable community. Prospect
Height would like to make its Metra station more attractive and easier to access for non-motorized
traffic. Additionally, the City would like to develop the “Arena Land” parcel on Palatine Road. The
land is owned by the City and was held in reserve as a potential site for the facility which became
the Sears Centre in Hoffman Estates.

Prospect Heights has been active in flood management planning and related activities. In an
effort to reduce adverse impacts associated with recurring flooding problems along Milwaukee
Avenue and River Road, Prospect Heights has worked closely with neighboring municipalities,
the US Army Corps of Engineers, the Forest Preserve District of Cook County, and the lllinois
Department of Natural Resources to secure funding and build Levee 37. When completed
sometime in early 2014, the project will alleviate flooding, bring relief to nearby residences and
businesses, and ensure that Milwaukee Avenue will no longer be shut down during periods of
heavy rain. During a 24-hour period in July of 2011, the City received over 6 inches of rain.
Several drainage studies were conducted in response to that rain event (Drainage Studies). The
City also engaged in planning for an expansion of the City’s existing water system. The 2007
Water System Master Plan (Prospect Heights Water System Master Plan) explored ways to
provide Lake Michigan water to areas in Prospect Heights City currently served by either private
water wells or other Lake Michigan water providers. Please note that while this is a significant
project for the City, the contractor for the comprehensive plan is not expected to conduct
additional planning for water issues beyond the work that is already occurred, but should
coordinate with these past and ongoing efforts and incorporate their conclusions into the plan.

Project Description

The goal of this project is to generate a new comprehensive plan to replace the city’s outdated
plan. It will give elected officials, City staff, citizens and community stakeholders a blueprint for
future growth while promoting a healthy, walkable, and sustainable environment in harmony with
the principles of GO TO 2040. It will include a multi-modal transportation plan that creates a city-
wide sidewalk system, effectively takes advantage of Pace service, and increases ridership on
the North Central Service Line from the city’s Metra station. It will offer strategies for
redevelopment along Rand Road and other areas of the City, and will promote sensible
development around the Chicago Executive Airport.
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The comprehensive plan should:
e Facilitate creation of a city-wide sidewalk network.
¢ Include a strategy for improving pedestrian and bicycle access to the City’s Metra station
and offer a concept for development around the station that includes mixed use.
Address future development around Chicago Executive Airport.
Examine redevelopment along Rand Road and the Palwaukee Plaza Shopping Center.
Explore development scenarios for the “Arena Land” parcel of undeveloped land.
Coordinate with the Levee 37 project. The contractor is not expected to conduct
additional stormwater planning work through this contract, but should coordinate with the
ongoing efforts of the City on this issue.
e Review the City’s bicycle paths and facilities and offer recommendations for more
effective use of bicycle transportation.
e Coordinate with the Northwest Municipal Conference (NWMC) on their current Des
Plaines River Corridor Improvement Plan.
¢ Include an implementation strategy with a timeline for achieving goals.

The contract for this project is expected to be approximately one year in length, beginning in July
2013 and concluding in June 2014.

Scope of Services

This scope of work seeks to prepare a comprehensive plan for the City of Prospect Heights. The
selected contractor will work under the direction of CMAP, but is expected to interact frequently
with representatives of the City through a steering committee. Contractors should expect the
steering committee to meet approximately 6 times over the duration of the project.

Expected project stages and activities are described below. Flexibility is provided to consultants
in the specific format and contents of the deliverables that are produced (such as a single existing
conditions report versus a series of topic-specific memos). Consultants are encouraged to
produce deliverables that best fit the particular needs of Prospect Heights. Consultants should
clearly identify their proposed deliverables in the proposal and should clearly tie these to the
project activities described below.

Drafts of all formal deliverables should be provided to CMAP and the City at least two weeks
before their release to a steering committee or the public.

Community and Stakeholder Engagement

The contractor should include a plan for public engagement in their proposal. Among the
potential public engagement activities that should be considered (though not all are required to be
included in the proposal) are key person interviews, an interactive website, updates to
municipalities and plan commission or board meetings, open houses, and public meetings;
consultants are encouraged to propose other innovative public engagement methods as well.
Contractors should specify the number of public meetings, open houses, workshops, or other
events to be held during the project process. It is understood that firm details concerning the
public meetings may not be able to be specified in the proposal, but contractors should specify
the number of public meetings that they assumed when putting together their price proposal. At a
minimum, there should be at least four public open houses and/or public meetings scheduled
during the year-long process; these four meetings include one open house and one public
hearing during the approval process.

Prospect Heights is a diverse community with a significant Hispanic and Polish population. The
City wants to ensure participation by these groups and requests that public engagement efforts
include at least one meeting with interpreters for the Spanish and Polish members of the
community.
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Contractors should also allow time for coordination with planning activities in other nearby
communities. Contractors should be prepared to develop a summary of ongoing and recent
planning activities in adjacent communities for inclusion in the existing conditions report
(described further below). The proposals should also include time to hold meetings for this
purpose. Contractors should specify when during the planning process these meetings would be
most useful.

Existing Conditions

The contractor should propose an approach to analyze key current conditions in the community.
The format of the examination of existing conditions is left up to the contractor; it could be a single
document, a series of smaller documents, or other options. However, it should include sufficient
background to justify and explain the recommendations that are eventually made.

The analysis of existing conditions should address issues including history and regional context,
summaries of previous plans, demographics, economic conditions, land use and zoning, housing,
commercial development, transportation, the natural environment, community services and
infrastructure, and image and identity. It also should include brief summaries of ongoing and
recent planning activities in adjacent communities.

Contractors should specify the format of deliverables in detail (including expected approximate
page counts) and discuss the issues that are expected to be covered.

Vision and Goals

The contractor should propose an approach to developing a vision, goal, and/or objective
statements for this project. These should not contain specific recommendations for action, but
should provide general principles to be accomplished through the project. Contractors may
propose to develop vision, goal, and/or objective statements as a stand-alone activity or as part of
another project activity. Likewise, the vision, goal, and/or objective statements may be a separate
deliverable, or included as part of another deliverable; contractors have flexibility to propose a
variety of approaches. The format of the deliverable should be clearly specified in the proposal.

Key Recommendations

At approximately the midpoint of the project, before the preparation of the draft plan begins in
earnest, contractors should be prepared to discuss the plan’s expected recommendations. The
purpose of this deliverable is to provide Prospect Heights and CMAP with a summary of key
recommendations before much time is spent writing them up in detail; if there are significant
problems with any elements of the plan, they should surface at this point.

This can be done through preparing a brief memorandum, presentation, or similar document.
The deliverable should be provided to City staff for review and comment; it may be appropriate to
schedule a steering committee meeting to discuss these recommendations as well. A meeting
with CMAP’s senior management will also be scheduled around the midpoint of the project to
discuss the directions and expected recommendations of the plan. Contractors should clearly
specify the format of proposed deliverables.

Draft Plan

The contractor should work with City staff, CMAP, and the steering committee to analyze
information and data from the existing conditions research, the community engagement process,
and the response to the presentation of key recommendations; these elements should be used to
develop the draft plan. The exact chapters and content of the plan are not yet certain, and
contractors are not expected to provide a full plan outline in their proposal. However, they should
give some indication of the types of recommendations that are expected to be made, including
topics such as land use, residential and commercial development, transportation, the natural
environment, community services and facilities, and community image and identity.
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The draft plan should also address implementation, including actions which should be taken in
the near future to advance its recommendations. As above, consultants have flexibility in the
format and length of the draft plan, but should specify this clearly in the proposal.

Final Plan

The contractor should prepare a final plan based on comments made on the draft plan by CMAP,
City stakeholders, and others. The final plan will be reviewed by the City’s Plan Commission.
Ultimately, the City Council will be asked to formally adopt the plan. Contractors should assume
that a series of meetings will be necessary, including an initial presentation to the project steering
committee, an informational open house, a formal public hearing, and presentations to the Plan
Commission and the City Council. (Some of these meetings may be able to occur concurrently; it
is likely that the public hearing can occur at the Plan Commission meeting.)

Proposal Contents
Contractors should demonstrate their ability to conduct the work described above. In their
proposal, each contractor should:

1. Identify the consultant team that will be involved in this project. Clearly identify the
project manager, and specify the role of subcontractors. Each individual with significant
time on the project should be identified and their role defined, whether they work for the
lead firm or a subcontractor.

2. Provide a narrative describing the process that will be used to prepare the Prospect
Heights comprehensive plan. Contractors should also include a specific timetable with
their narrative demonstrating how the project will be completed by the ending date listed
in the proposal. Contractors should specify their approach as it relates to conducting the
technical analysis necessary to produce the deliverables, engaging the public and other
stakeholders, and interacting with CMAP and the City on the management and oversight
of the project.

3. Expand further on the likely contents and format of the deliverables described in the
Scope of Services. Contractors should demonstrate extensive knowledge of the
elements that are expected to be included in each deliverable. Contractors should also
demonstrate familiarity with relevant topical issues, including any relevant principles or
recommendations from GO TO 2040.

4. Provide at least two examples of similar work that the contractor has completed. Specify
the client, the date prepared, and the approximate cost for each example. Provide
references for each project including individual contact name and phone number.

5. Estimate cost for this project. Specify number of hours, hourly rates for relevant staff,
and any other expenses in the estimation of cost.
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RFP 102 Appendix C
SPECIFIC PROJECT C

SOUTH ELGIN BICYCLE PLAN

Project Background

The Village of South Elgin, in partnership with CMAP, is committed to developing a bicycle and
pedestrian plan for the community. South Elgin is located along the Fox River on the eastern
edge of Kane County, immediately south of the city of Elgin. It shares boundaries with Bartlett to
the east and Elgin to the north but is otherwise surrounded by unincorporated land. Metra service
on the Milwaukee District West Line can be accessed through two stations located in Elgin.
Randall Road and Route 31 run north-south through the village and are the principle
transportation and commercial arteries. Both provide challenges of access and safety to bicyclists
and pedestrians. In addition to the Fox River, the Village has several natural and recreational
amenities, including the Fox River Trail, the Illinois Prairie Path, and several parks. The Village
also abuts the Otter Creek Bend Wetland Park, Kenyon Woods, and John J. Duerr Forest
Preserves.

In July 2012, the Village adopted a new comprehensive plan (2030 Comprehensive Plan), which
discussed the role of walking and bicycle facilities in the Village’s mobility network. The Village
incorporated its Transit Improvement Plan as an appendix to the 2030 Comprehensive Plan.
During the process to develop the comprehensive plan, the Village identified existing bicycle and
pedestrian facilities and it became evident that connectivity was a looming issue. It was estimated
that one-third of all roadways within the Village had no sidewalks and an additional 13% of
roadways had sidewalks on only one side. Furthermore, access to the Village’s natural and
recreational amenities was found to be limited. Consequently, a principle objective brought forth
in the comprehensive plan was for the Village to, “develop a bike and pedestrian plan that
includes bike routes, paths, and lanes.”

Other action by the Village which may impact this project includes a State Street Bridge
Enhancement Plan (South Elgin State Street Bridge) which was completed in 2012. The Village
and has been awarded ITEP funding for completion of this project.

Project Description

The goal of this project is to develop a bicycle and pedestrian plan that compliments the 2030
Comprehensive Plan, builds on recommendations in the 2011 Transit Improvement Plan, and is
consistent with the principles of GO TO 2040. The overarching goal of the plan is to improve the
Village’s mobility network by providing bicycle and pedestrian connectivity to neighborhoods and
critical Village assets while ensuring public safety.

The bicycle and pedestrian plan should:

e Provide an action plan for achieving objectives stated in the 2030 Comprehensive Plan.

e Include a village-wide sidewalk gap analysis.

e Address pedestrian and bicycle safety and access concerns along the arterial network
(e.g. Randall Road and Route 31).

e Design a strategy to maximize access to Pace Route 801, the Village Center, Village
Municipal Center, and commercial and industrial areas within the Village.

e Coordinate with the Village’s Village Center Master Plan.

e Establish new and improve existing neighborhood bicycle and pedestrian connections to
the Fox River Trail, Prairie Path, parks, forest preserves, and other natural amenities.

¢ Include policy recommendations for walking and bicycle facilities within new
developments.
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o Offer designs for safe crossings and connections for bike paths and sidewalks at critical
intersections and roadways in the Village.

e Coordinate with and seek the input of Kane County Forest Preserve, Kane County
Department of Transportation, Community Unit School District 303 and School District U-
46.

e Have a strong implementation strategy that includes prioritization of projects and
identifies elements that can be quickly and affordably achieved (e.g. signage and street
striping).

The contract for this project is expected to be approximately one year in length, beginning in July
2013 and concluding in June 2014.

Scope of Services

This scope of work seeks to prepare a bicycle and pedestrian plan for the Village of South Elgin.
The selected contractor will work under the direction of CMAP, but is expected to interact
frequently with representatives of the Village through a steering committee. Contractors should
expect the steering committee to meet approximately 6 times over the duration of the project.

Expected project stages and activities are described below. Flexibility is provided to consultants
in the specific format and contents of the deliverables that are produced (such as a single existing
conditions report versus a series of topic-specific memos). Consultants are encouraged to
produce deliverables that best fit the particular needs of South Elgin. Consultants should clearly
identify their proposed deliverables in the proposal and should clearly tie these to the project
activities described below.

Drafts of all formal deliverables should be provided to CMAP and the Village at least two weeks
before their release to a steering committee or the public.

Community and Stakeholder Engagement

The contractor should include a plan for public engagement in their proposal. Among the
potential public engagement activities that should be considered (though not all are required to be
included in the proposal) are key person interviews; an interactive website; workshops; open
houses; a walking tour or bike tour; other types of public meetings; and updates to municipalities
and plan commission or board meetings. Consultants are encouraged to propose other innovative
public engagement methods as well. Contractors should specify the number of public meetings,
open houses, workshops, or other events to be held during the project process. It is understood
that firm details concerning the public meetings may not be able to be specified in the proposal,
but contractors should specify the number of public meetings that they assumed when putting
together their price proposal. At a minimum, there should be at least four public open houses
and/or public meetings scheduled during the life of the project; and these four meetings should
include one open house and one public hearing during the approval process.

Contractors should also allow time for coordination with planning activities in other nearby
communities and should be prepared to develop a summary of ongoing and recent planning
activities in adjacent communities for inclusion in the existing conditions report (described further
below). The proposals should also include time to hold meetings for this purpose. Contractors
should specify when during the planning process these meetings would be most useful.

Existing Conditions

The contractor should propose an approach to analyze key current conditions in the community.
The format of the examination of existing conditions is left up to the contractor; it could be a single
document, a series of smaller documents, or other options. However, it should include sufficient
background to justify and explain the recommendations that are eventually made.

The analysis of existing conditions should address issues and present relevant information
regarding demographics, land use and zoning, the transportation network and associated
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facilities, connectivity to local amenities, and the pedestrian and bicycle environment. It also

should include brief summaries of ongoing and recent planning activities in adjacent communities.

Contractors should specify the format of deliverables in detail (including expected approximate
page counts) and discuss the issues that are expected to be covered.

Vision and Goals

The contractor should propose an approach to developing a vision, goal, and/or objective
statements for this project. Due to the topical focus of this project on bicycle and pedestrian
planning, a full-scale visioning process is not likely to be appropriate, but some statement of what
the project is meant to accomplish should be produced.

The vision, goal, and/or objective statements should not contain specific recommendations for
action, but should provide general principles to be accomplished through the project. Contractors
may propose to develop vision, goal, and/or objective statements as a stand-alone activity or as
part of another project activity. Likewise, the vision, goal, and/or objective statements may be a
separate deliverable, or included as part of another deliverable; contractors have flexibility to
propose a variety of approaches. The format of the deliverable should be clearly specified in the
proposal.

Key Recommendations

At approximately the midpoint of the project, before the preparation of the draft plan begins in
earnest, contractors should be prepared to discuss the plan’s expected recommendations. The
purpose of this deliverable is to provide South Elgin and CMAP with a summary of key
recommendations before much time is spent writing them up in detalil; if there are significant
problems with any elements of the plan, they should surface at this point.

This can be done through preparing a brief memorandum, presentation, or similar document.

The deliverable should be provided to Village staff for review and comment; it may be appropriate
to schedule a steering committee meeting to discuss these recommendations as well. A meeting
with CMAP’s senior management will also be scheduled around the midpoint of the project to
discuss the directions and expected recommendations of the plan. Contractors should clearly
specify the format of proposed deliverables.

Draft Plan
The contractor should work with Village staff, CMAP, and the steering committee to analyze
information and data from the existing conditions research, the community engagement process,
and the response to the presentation of key recommendations; these elements should be used to
develop the draft plan. The exact chapters and content of the plan are not yet certain, and
contractors are not expected to provide a full plan outline in their proposal. However, they should
give some indication of the types of recommendations that are expected to be made. This may
include recommendations in the following areas, as well as others:
e Policy recommendations concerning support for bicycle and pedestrian travel.
¢ New or revised regulatory or guidance documents, such as zoning ordinance, subdivision
regulations, design guidelines, parking requirements, etc.
e Infrastructure investments, both small- and large-scale, building on prior Village
initiatives.
e Other programmatic activities, such as support for car-sharing, pricing of publicly-owned
parking, or education programs targeted to residents or businesses.

The draft plan should also address implementation, including actions which should be taken in
the near future to advance its recommendations. As above, consultants have flexibility in the
format and length of the draft plan, but should specify this clearly in the proposal.

Final Plan
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The contractor should prepare a final plan based on comments made on the draft plan by CMAP,
the Village, stakeholders, and others. The final plan will be reviewed by the Planning and Zoning
Commission. Ultimately, the Village Board will be asked to formally adopt the plan. Contractors
should assume that a series of meetings will be necessary, including an initial presentation to the
project steering committee, an informational open house, a formal public hearing, and
presentations to the Planning and Zoning Commission and the Village Board. (Some of these
meetings may be able to occur concurrently; it is likely that the public hearing can occur at the
Planning and Zoning Commission meeting.)

Proposal Contents
Contractors should demonstrate their ability to conduct the work described above. In their
proposal, each contractor should:

1. Identify the consultant team that will be involved in this project. Clearly identify the
project manager, and specify the role of subcontractors. Each individual with significant
time on the project should be identified and their role defined, whether they work for the
lead firm or a subcontractor.

2. Provide a narrative describing the process that will be used to produce the South Elgin
bicycle plan. Contractors should also include a specific timetable with their narrative

demonstrating how the project will be completed by the ending date listed in the proposal.

Contractors should specify their approach as it relates to conducting the technical
analysis necessary to produce the deliverables, engaging the public and other
stakeholders, and interacting with CMAP and the Village on the management and
oversight of the plan.

3. Expand further on the likely contents and format of the deliverables described in the
Scope of Services. Contractors should demonstrate extensive knowledge of the
elements that are expected to be included in each deliverable. Contractors should also
demonstrate familiarity with relevant topical issues, including any relevant principles or
recommendations from GO TO 2040.

4. Provide at least two examples of similar work that the contractor has completed. Specify
the client, the date prepared, and the approximate cost for each example. Provide
references for each project including individual contact name and phone number.

5. Estimate cost for this project. Specify number of hours, hourly rates for relevant staff,
and any other expenses in the estimation of cost.
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